
Space Summary  GBA*  # of Units  # of Stories 
Land Allocation 
(acres) 

650,000  650  14  11 
1,700,000  16  2.5 
340,000  1 & 2  4 

incl. in retail 
incl. in retail 

14 
2,690,000 

80% 
Lot Coverage (Building Area)  36% 

*Gross Building Area 
** Floor Area Ratio 

Development Parking 
Total # of 
Spaces 

# of 
Structured  # of Surface  # of OffSite 

% Shared with Other 
Use 

975  650  300 
6,800  4,000  2,800 below grade 
840  740  100 

5,585 
14,200 

Coliseum Building Status 
Y 
N 

130,000 s/f Increase in Square Footage 
Construction Timing (Commence/Complete) 
Anticipated Costs 

Attachment "B" 

Development Parameters 

Residential 
Office 

FAR** 

Entertainment (nonarena) 

Retail 

Hotel 
Other  Parking Structure 
Totals 

Restaurant 

Residential 
Office 
Retail 
Restaurant 

Total GBA 

Entertainment (nonarena) 

Continued Use (Y/N) 
Demolition (Y/N) 

Hotel 
Other 
Total Parking 

Expansion Only



Attachment "B" 

Development Parameters 

Number  Cost 

Commence  Complete 

Development Construction Costs  Hard Costs  Soft Costs  Total Costs 
Residential 

Development Timing  Commence  Complete 

Leaseup/Sellout 
Stabilized Occupancy 

Construction Timing 

Planning/SEQRA 
Zoning Approvals 
Construction 

Restaurant 

Hotel 
Infrastructure (site 
improvement/parking) 

Increase in Square Footage 
Construction Timing (Commence/Complete) 
Anticipated Costs 

Renovation Only 

Alternate Use (Y/N) 

Coliseum Parking  # and Cost of Spaces OnSite, Structured 
# and Cost of Spaces OnSite, NonStructured 
# and Cost of Spaces OffSite, Structured 
# and Cost of Spaces OffSite, NonStructured 

Office 
Retail 

Other 
Subtotals 

Entertainment (nonarena)



Attachment "B" 

Development Parameters 

Development Notes 

Please be advised that we have not responded the above (second page of Parameters) in that the information requested, 
in order for it to be accurate, would require substantially more information than we now have in our possession (borings, 
environmental situation, traffic mitigation, etc., etc.). 

In addition to the above, because our bid has an option to include or exclude the Coliseum, whether the County takes the 
option would have major impact on the cost of the entire project. 

In essence, it is way too premature to answer any of the above.




